CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS
MANGEMENT SERVICES

PROJECT NAME: GOLIAD /1IH 37 OUTFALL, Prj No. 40-00054

DATE:_JANUARY 20, 2011

ADDENDUM NO. 2

This addendum shall be included in and be considered part of the plans and specifications for the above
named project. The contractor shall be required to sign an acknowledgment of the receipt of this
addendum at the time he receives it.

Addendum No. 2 is issued to make various revisions in the Plans and Special Provisions.

1. Sheet 4, SUPPLEMENTAL GENERAL NOTES

a. Note 1 Second paragraph, delete the first sentence and replace with the following:
“The Contractor is required to notify TXDOT 72 hours (3 business days) before
start of construction to allow for proper inspection and coordination of work days
and traffic control plans.”

b. Note 1, Second paragraph, delete the second sentence and replace with the following:
“Use the UIR website or contact Michael Acosta at (210) 633-1424 for the 72
hour notification”

¢. Note I, add the following sentence:

“Contractor shall notify Transguide, Mr. Brad Adami, (210) 731-5109 for
locate of their facilities in the project area.”

d. Note 3 Second paragraph, add the following sentence:

“The partial closure of the ramp shall be between the hours of 12 midnight to
5 AM.

2. Special Provision to TXDOT Item 476, Jacking, Boring or Tunneling Pipe or Box

Delete the Special Provision to TXDOT Item 476 and replace with the Revised Special

Provision to TXDOT Item 476 included with this addendum No 2. The revised Special

Provision includes the following added sections:

Surface Control:
The City of San Antonio and TXDOT will monitor the surface of IH 37 during
the jacking operation. The Contractor’s jacking operation shall not cause a
change in the paved surface condition of IH 37 greater than %> in 10 feet. If a
greater change is documented, work shall immediately stop and the
Contractor , TXDOT, City of San Antonio, and the Engineer shall determine
the solution which shall be done at no additional cost to the City.

Use of Water:
The use of water in the excavation and jacking operation that would contact
the surrounding soil is prohibited.

1 of2



ATTACHMENTS
Plan Sheet No 4, Supplemental General Notes (1 page)

Special Provisions — TXDOT Item 476 (2 pages)
Addendum Acknowledgement Form (1 page)
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Donald L. White, P.E. Date

Fernandez Frazer White & Associates, Inc.
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ADDITIONAL NOTES

1. TXDOT PERMIT: A Permit from the Texas Department of Transportation (TxDOT) for construction on TxDOT Right of

DELETED NOTES

NONE

Way associated with the project has been obtained by the City of San Antonio. The Contractor shall comply with all
requirements of the Permit. Construction work on this project within the highway right of way cannot begin until all of the
following items have been satisfied.

The Contractor is required to notify TxXDOT 72 hours (3 business days) before start of construction to allow for proper
inspection and coordination of work days and traffic control plans. Use the UIR website or contact Michael Acosta at (210)
633-1424 for the 72 hour notification.
date and inspection wi Contractor is required to keep a copy of the Permit Approval Notice, the Notice of
Proposed Installation, and any approved amendments at the job site at all times.

Addendum No. 2

There shall be no direct payment made to the Contractor for work cost associated with the Permit but shall be subsidiary to
other items of payment. Bid items are included for construction items to be completed on the highway right of way as
shown on the project plans and governing specifications. PLANS:

A copy of the Permit is included in the Construction Specifications and shall become part of the Construction Documents. 1. THICKNESS OF CONCRETE RIPRAP SHALL BE SIX INCHES.
2. TYPICAL CONCRETE CHANNEL RIPRAP STANDARDS, SHEET 10,

Addendum No. 2 SHALL GOVERN THROUGH OUT THE PROJECT LIMITS INCLUDING
TXDOT R.O.W. USE CLASS A CONCRETE, 3000 P.S.I.

Contractor shall notify Transguide, Mr. Brad Adami, (210) 731-5109 for locate of their facilities in the project area.

VIA FACILITIES: The contractor shall not remove or adjust any VIA facilities. The contractor must Contact VIA fourteen
days prior, for the removal of benches, Stop Poles or any other VIA facilities that may be present. Please provide thirty days
prior notice for shelter removal. The contractor will be liable for any damages to VIA facilities not removed by VIA. The
contractor is required to replace all flatwork removed or damaged in the course of executing the contract unless otherwise
noted by VIA. The contractor will be responsible for protecting VIA facilities if adjacent to work area.

3. TXDOT LOOP 410 TO IH 37 NORTH CONNECTOR RAMP: Connector ramp from Loop 410 west and east bound traffic to
IH37 north bound traffic may be closed to traffic as identified in the Sequence of Work Narrative sheet, Detour Route sheet,
and Traffic Control Plan Notes and Special Conditions sheet. Ramp may be closed between the hours of 12 midnight to
5AM. Ramp closure shall be for removal and replacement of guard rail, mobilization and demobilization of equipment, and
installation and removal of concrete traffic barriers (CTB). When open for traffic, the connector ramp must have either
guard rail or concrete traffic barrier in place. Ramp closure is limited to 10 closure events. Additional closure events must
be approved by TXDOT. During ramp closure, a uniformed police officer shall be present at the “U” turnaround shown in
the Detour Route at US Hwy 181 and Old Corpus Christi Road to direct traffic.

For delivery of box culverts section and construction materials and staging construction equipment, the eastern section of
the 25 foot pavement on the ramp may be closed to traffic. See Traffic Control Plan Partial Closure of Loop 410 to IH 37
North Connector Ramp sheet. A minimum of 12 feet on the west side of the paved ramp must remain open to traffic. The
speed limit shall be reduced to 35 mph. The closured shall comply with the TXDOT Traffic Control Detail sheets. Culverts
sections shall be off loaded from the truck with equipment positioned in the construction zone. Culvert sections must be
staged in the parkway/ construction area on the east S|de of the ramp guard rail or temporary concrete barrier. The work
space for parking the culvert delivery trick sh f I wi J
traffic when closure section is not in use. (The partial closure of the ramp shall be between the hours of 12 midnight to 5
a.m.

Addendum No. 2

Payment for portable concrete traffic barriers required by TXDOT or the CITY OF SAN ANTONIO will be made under

TXDOT ITEM 512 Portable Concrete Traffic Barrier. A maximum of 200 feet will be paid for. There shall be no separate REVISIONS

Addendum No. 2 - 1/20/2011

measurement or payment for removal and replacement of existing guard rail in TXDOT Right of Way. This work shall be
FERNANDEZ FRAZER WHITE & ASSOCIATES, INC

considered subsidiary to ITEM 101 Preparation of Right of Way. Replacement of guard rail shall be as approved by TXDOT. CIVIL ENGINEERS / SURVEYORS
Payment for Portable Changeable Message Signs required shall be made under TXDOT ITEM 6834, Portable Changeable ) 11824 RADIUM  SAN ANTONIO, TX. 78216
THE SEAL APPEARING ON THIS DOCUMENT WAS AUTHORIZED BY DONALD L. WHITE ON — | . |
Message Sign. YL Ao A S S e crres oo | (210) ST 0778 s S Ty e
’ CITY OF SAN ANTONIO

Biomast & hites 1/20/11

The contractor shall comply with all TXDOT permit, notification, signage, barricade and traffic control requirements. CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT
£ PROJECT TITLE
6. CPS: Contractor shall contact CPS Energy Contact Person, it SUPPLEMENTAL GENERAL NOTES
Mr. Rand Real - phone number 210/844-5047. 48 hours prior to working "07 5§ (ADDENDUM NO. 2)
around gas main(s). 'lf(gfi&j;‘\' TBPE NO. F_896 % SUBMITTAL | PROVECT No.: DATE:  10/22/10

DRAWN BY: DSGN. BY: ICHKD. BY: SHEET NO. 4




SPECIAL PROVISIONS
TXDOT ITEM 476
JACKING, BORING OR TUNNELING PIPE OR BOX

REVISED — ADDENDUM NO 2 — JANUARY 20, 2011

Add the following to Section 476.2 Materials

1. Materials cracked, gouged, chipped dented or otherwise damaged will not be
approved for installation.

2. Precast Reinforced concrete box culvert joints shall be used and shall be
“Jacking Quality” designed to withstand the estimated jacking loads. The
reinforced concrete box culvert submittal from the manufacture shall state the
joints to be used in the jacking operation are designed for “Jacking Quality” and
state the estimated jacking load used in the design. Joints shall be no longer
than six feet in length.

3. Provide three 1 %2 inch minimum threaded grout couplings in each joint located
on the top and either side of the boxes.

Add the following to Section 476.3 CONSTRUCTION
Safety Control:
Provide and maintain barricades and lights to safeguard traffic and pedestrians
during jacking operations. Modify and or add to the control devices as directed
by TXDOT.
Hydraulic Jacking System:
1. Have main jacks mounted in jacking frame located in the jacking shaft
2. Position jacks at the four corners of the Reinforced Concrete Box Culvert
3. The jacking frame will allow for successively pushing string of connected box
culvert joints following tunnel excavation towards receiving shaft
4. System shall have a capacity of at least 25 percent greater than calculated
maximum jacking load
5. Uses hydraulic jacks which are individually controlled

Ventilation:

1. Provide adequate air flow for workers inside the tunnel excavation

2. Provide equipment with the ability to maintain a reasonable air temperature
inside the tunnel excavation.

Shaft:

1. Shall be constructed in accordance with the OSHA 1926 standard. Pits shall be
large enough to accommodate the backstop, jacking equipment, muck removal
equipment and maintain a minimal walking room on either side.

2. Install reinforced concrete box culvert so there is no interference with the
operation of the highway and no embankment, roadway or structure is weakened
or damaged.

3. Immediately after installation of the reinforced box culvert, backfill shafts and/or
trenches excavated to facilitate jacking operation.



4.

Shoring shall be paid for under TXDOT Item 403, TEMPROARY SPECIAL
SHORING, - PER LUMP SUM.

Backstop:

Shall be constructed to withstand jacking loads. Shall be constructed of steel,
concrete and/or other approved material.

Line and Grade

The line and grade shall be checked after each time the reinforced concrete box
is jacked.

Face Control:

Provide adequate face control as necessary for the existing soil conditions

Box Lubrication:

1.

2
3.

4.
Grouti

Provide and maintain box lubrication system adequate to reduce friction between
the reinforced concrete box culvert and the surrounding soil.

. Use high yield Wyoming bentonite or approved equal.

Lubricate the reinforced concrete box culvert a minimum of twice per 8 hour work
shift.
The volume of lubricant pumped should be sufficient to fill the over excavation.

ng:

Pressure grout any excavation of more than one inch.

Work Schedule:

Maintain a 24 hour, 7 day week operation while jacking until jacking operation is
complete.

Surface Control:

The City of San Antonio and TXDOT will monitor the surface of IH 37 during
the jacking operation. The Contractor’s jacking op eration shall not cause a
change in the paved surface condition of IH 37 grea __ter than %4" in 10 feet. If
a greater change is documented, work shall immediat ely stop and the
Contractor , TXDOT, City of San Antonio, and the En____gineer shall determine
the solution which shall be done at no additional ¢ ost to the City.

Use of Water:

The use of water in the excavation and jacking oper ation that would
contact the surrounding soil is prohibited.




CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICESDIVISION

RECEIPT OF ADDENDUM NUMBER _2 |ISHEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF Goliad / IH 37 Outfall

FOR WHICH BIDS WILL BE OPENED ON January 26, 2011

THISACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



